

---

---

## Wireless Infrastructure Installation

### Client Information

Brooklyn Public Schools  
119 Gorman Road, Brooklyn CT 06234  
860 774 9153

Jeff Kelleher

kelleher@brooklynschools.org  
860 774 9153

---

### Service Type

Project

### Description of Services

#### Wireless Infrastructure Installation

#### Deliverable

Replace Existing Aruba Infrastructure with Ruckus Wireless Access Points and Controller

1. Document Existing Wireless Configuration
2. Recreate Wireless configuration on Ruckus Controller Hardware
3. Test Configuration on single test access point
4. Configure switches for Ruckus Environment
5. Remove Aruba Access Points
6. Install Ruckus Access Points\*
7. Test and Optimize Wireless Network Configuration
8. Provide Documentation and "As Built" Diagrams

**\*Wiring and any required electrical or construction tasks to be provided by other contractor.**

### Service/Deliverable Dates

March 02, 2015 October 30, 2015

**Subtotal: \$5,640.00**

### Payment Terms

Payment is due 30 days from invoice. All projects are subject to CCAT's Terms and Conditions attached.

Invoices will be submitted on a monthly basis.

### Required Client Resources

Client will provide access to facility, ladders/lift/staging, all necessary wiring completed in advance, all necessary network and wireless hardware, and relevant network infrastructure passwords for switches and Aruba gear.

### Delivery

None.

Description	Quantity	Price	Subtotal
Wireless Infrastructure Installation	1	\$5,640.00	\$5,640.00
<b>Total Value</b>			<b>\$5,640.00</b>

### Project Timeline

March 02, 2015 to October 30, 2015